LoanSTAR Application
RFA# BE-G25-2023

PART 1: General Information

SECO

State Energy
Conservation Office

PRINT FORM CLEAR FORM

Borrower

Name of Eligible Public Entity Federal Tax ID Application Date

Mailing Address City State ZIP Code
County Name $ Total Amount Requested

Signing Authority

Name Title
Telephone Email Address

Primary Contact (Project Director)

Name Title
Telephone Email Address

Secondary Contact (Energy Manager)

Name Title
Telephone Email Address

Administrative Contact for Accounting (Financial Contact)

Name Title
Mailing Address City State ZIP Code
Telephone Email Address

PART 2: Documentation Submitted with Application

Place a check next to the documentation submitted with the application. One (1) electronic copy of the report is required. Reports must
comply with SECO guidelines. See attachments for Project Assessment Commitment and Memorandum of Understanding forms.

O Utility Assessment Report (UAR) — for design-bid-build projects, design-build projects or Energy Savings Performance Contracts (ESPCs)

O Commissioning Report — for Retro- or Re-Commissioning projects

(O Preliminary Energy Assessment (PEA) and Memorandum of Understanding (MOU) — a UAR is required to be completed within 140

calendar days of execution of the MOU.

() Project Assessment Commitment and Memorandum of Understanding. See attachments for Project Assessment Commitment and
Memorandum of Understanding forms— a UAR is required to be completed within 140 calendar days of execution of the MOU.

If UAR cannot be completed within 140 calendar days after notice is received that funding is committed to the project, do not proceed.

The project is disqualified from loan consideration.
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Complete the following table listing all Utility Cost Reduction Measures (UCRMs). Use Attachment A - Project Financial Worksheets to
calculate energy savings.

Facility Name Address City State ZIP Code
Engineering Firm Name Address City State ZIP Code
Date of Audit Report

|

—_
(==}

11

How long will it take to complete the project? (months)
A. Is the TOTAL LOAN simple payback for the UCRM:s less than 15 years? (O Yes () No

If Yes, proceed to next question..

If No, project is disqualified from further loan consideration.

B. Is the simple payback for each UCRM less than the Estimated Useful Life of the UCRM? (O Yes () No

If No, project is disqualified from further loan consideration.
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PART 4: Funding Source

The LoanSTAR program has two funding sources. The interest rate for a LoanSTAR general fund loan is 2% per annum. The interest rate
for a LoanSTAR repaid ARRA fund loan is 1% per annum, but requires additional reporting documentation.

What is your preferred funding source?

2% LoanSTAR general fund loan (no minimum loan size; maximum loan size is $8,000,000)
1% LoanSTAR repaid ARRA fund loan (minimum loan size is $3,000,000; maximum loan size is $8,000,000)
No preference

Undecided
PART 5: Certification by Applicant Signing Authority or Chief Financial Officer

I certify that I have reviewed this application, including commitment of “buy-down” funds. The information provided is accurate to
the best of my knowledge and in my best professional judgment. If awarded, Borrower will comply with the terms and conditions of the
Sample Loan Agreement.

Signature Date

Printed Name Title
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Attachment A — Project Financial Calculation Worksheet (Required)

Attachment A1. Design-Bid-Build, Design-Build or Commissioning Project Calculation Worksheet

Totals

* HVAC savings degradation = 0.75% cach year.

** Individual energy efficiency measure payback must be less than or equal to the estimated useful life of the measure.

TOTAL LOAN AMOUNT

Costs for the UAR, metering and monitoring may be included in the loan at Borrower’s option.

Costs ($) Total
plus UAR Costs
plus Metering (note: maximum metering cost is 3 percent of UCRM costs)
plus Monitoring (note: maximum monitoring cost is 7 percent of UCRM costs)
minus Buy Down

equals Total Loan Amount

divided by Total Estimated Annual Savings ($)

equals Payback (years)
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Attachment A2. Energy Savings Performance Contract (ESPC) Project Calculation Worksheet

1

SECO

State Energy
Conservation Office

7

8

Utility Assessment Report Cost

Initial Measurement &
Verification Cost

Construction Bonding Cost

Owner’s Administration,
Management, Training &
Other Costs

Buy Down™***

TOTAL LOAN AMOUNT
(IMPLEMENTATION
TOTAL)

(Simple Payback)

Required Ongoing Monitoring
Service Cost

Guaranteed Rebate Savings

Financing Cost

TOTAL PROJECT PAYBACK
(Project Payback)

* HVAC savings degradation = 0.75% each year.
** Individual energy efficiency measure payback must be less than or equal to the estimated useful life of the measure.

*** Maximum Buy Down on an individual UCRM must not exceed 50% of the total UCRM cost.
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Attachment B- Project Assessment Commitment
Attachment B is not required when a Utility Assessment Report (UAR), Commissioning Report or Preliminary Energy Audit is submitted with the application.

Applicant requests LoanSTAR Funding be reserved for a proposed energy efficiency or commissioning project. The dollar amount requested is
Applicant’s estimated cost to analyze and implement energy efficiency projects that will be financed through the LoanSTAR Program.

LoanSTAR funds, if reserved, will be subject to the following conditions:

Applicant agrees to retain a Professional Engineer (PE), licensed in the State of Texas, to prepare a Commissioning Report or UAR that com-
plies with the LoanSTAR Technical Guidelines or with Performance Contracting Guidelines. The PE shall meet the technical analyst qualifi-
cations listed in Volume I, Section I, (UTILITY ASSESSMENT REPORT AND INITIAL SYSTEMS COMMISSIONING REPORT) of
the LoanSTAR Technical Guidebook. The PE of record shall accept responsibility for implementation of all retrofit activities in the UAR.

Applicant agrees to complete a UAR for design-bid-build or design-build contracts or a Commissioning Report for commissioning projects
within 140 days after the execution of the Memorandum of Understanding. Borrower also agrees to submit one (1) electronic copy of the
completed Commissioning Report or UAR to the State Energy Conservation Office(SECO). If the UAR is not received by SECO by the
“End Date for Commitment”, the reserved LoanSTAR funding will be released to other prospective borrowers.

LoanSTAR project expenditures cannot be incurred before the effective date cited in a fully executed loan agreement. The sole function of
a Project Assessment Commitment is to request reservation of LoanSTAR Funding for a Borrower during the period the Commissioning
Report or UAR are being prepared. This document shall not be construed as a loan agreement and does not authorize the expenditure of

LoanSTAR Funding.

Applicant

Name of Public Entity $ Amount Requested
Name of Signing Authority (printed) Title

Signature Date
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Attachment C- Memorandum of Understanding (MOU)

Attachment C is not required when a Utility Assessment Report (UAR) or Commissioning Report is submitted with the application.
Execution of this MOU reserves the requested amount of LoanSTAR Funding for the Applicant.

The reserved LoanSTAR Funding is Applicant’s estimated cost based on the Preliminary Energy Assessment or Project Assessment Commitment
to analyze and implement energy efficiency projects which will be financed through the LoanSTAR Program.

The LoanSTAR funds reserved will be subject to the following conditions:

Applicant’s Signing Authority certifies that Applicant has retained a Professional Engineer (PE) to prepare a UAR. The PE of record shall
accept responsibility for implementation of all retrofit activities in the UAR. The UAR shall be prepared in accordance with the LoanSTAR
Technical Guidelines.

Applicant’s Signing Authority certifies that one (1) electronic copy of the completed reports referenced in item 1 will be delivered to SECO
for review. If the completed reports are not submitted by the “End Date for Commitment”, the reserved LoanSTAR Funding will be
released to other prospective borrowers.

The sole purpose of this MOU is to reserve LoanSTAR Funding for the Applicant during the period that its UAR is being prepared. This
MOU shall not be construed as a loan agreement. It does not authorize the expenditure of LoanSTAR Funding. LoanSTAR project expendi-
tures cannot be incurred before the effective date cited in a fully executed loan agreement.

Applicant

fmount Requested

Name of Public Entity (printed)
Name of Signing Authority (printed)
Title

Signature

Date

State Energy Conservation Office
To be completed by SECO

SECO Program Manager Name (printed)
SECO Program Manager Signature
Date

End Date for Commitment (Commitments cannot be extended.)
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